RESOURCE
CONSERVATION DISTRICT
OF SANTA CRUZ COUNTY

820 Bay Avenue, Suite 136
Capitola, California 95010
tel 831.464.2950
www.rcdsantacruz.org

ADDENDUM NO. 2

RE: Brothers Ranch Hydrologic Restoration Project

To be included in "Notice to Contractors, Instructions to Bidders, and Contract Documents" for the Brothers Ranch Hydrologic Restoration Project

To Whom It May Concern,

Please see the attached Addendum No. 2 for the Brothers Ranch Hydrologic Restoration Project.

The Resource Conservation District of Santa Cruz County (RCDSCC) is a special district organized under state law. The RCDSCC is also a public resource agency and has no enforcement or regulatory functions. The District works closely with the USDA Natural Resources Conservation Service, through a mutual agreement, in responding to the soil and water management needs of Santa Cruz County land users.

Please contact Dan Hermstad at (831) 205-3739 if you have any questions or comments.

Thank you,

Dan Hermstad
Project Manager
Resource Conservation District of Santa Cruz County
dhermstad@rcdsantacruz.org
www.rcdsantacruz.org
Office: (831) 205-3739

RESOURCE CONSERVATION DISTRICT OF SANTA CRUZ COUNTY

820 Bay Avenue, Suite 136
Capitola, California 95010
tel 831.464.2950
www.rcdsantacruz.org

ADDENDUM NO. 2
6/25/2026

RE: Brothers Ranch Hydrologic Restoration Project Addendum
Topics Include:

A. Work Hours
B. Water Source and Rates
C. Start Date
D. Spoils site
E. Geotechnical Investigation
F. Construction End Date
G. Basis of Payment for Unit Price Items - Correction
H. Estimated Construction cost range
I. Erosivity waiver in lieu of SWPPP
J. Seed mix for hydroseeding
K. DIR

A. **Work hours.** Allowable work hours are generally from 30 minutes after sunrise to 30 minutes after sunset, or as further restricted by permits. Weekends may be allowed with approval of landowner.
B. **Water source and rates.** Contractor can use water from onsite agricultural well. Water from the well will be charged to the contractor per PGE and PVWMA rates. Rate sheet will be sent in forthcoming addendum.
C. **Start date.** Construction may begin as early as August 1, once a construction contract is awarded executed and the all permits have been obtained.
D. **Spoils site.** On site placement of spoils was discussed at the bid walk. A map will be provided in a forthcoming addendum showing the exact location of the pile.
E. **Geotechnical investigation.** Piezometer data collected onsite by CMAG geotechnical is being provided here. See attached.
F. **Construction end date.** Current permits require that all construction be completed by October 15. If unanticipated conditions are encountered, additional days will need approval from Project Manager and will require additional erosion control measures to be in place after that date.
G. Basis of Payment for Unit Price Items – Correction. A note in the Invitation to Bid about the Basis of Payment for Unit Price Items incorrectly established an estimate of 250 cubic yards each for unsuitable materials (items 18 and 37). The correct amount is as shown in the Schedule of Bid prices and is 20 cubic yards.
H. Estimated Construction cost range. An estimated range of $1 million to $1,500,000 was given as an estimated project cost.
I. Erosivity waiver in lieu of SWPPP. The project team has applied for a Small Construction Rainfall Erosivity Waiver. Approval of the waiver is expected and will forego the need for a SWPPP. SWPPP implementation is included in the bid sheet in case the waiver is not approved.
J. Seed mix for hydroseeding. RCDSCC will provide the seed mix for hydroseeding.
K. **DIR.** No contractor or subcontractor may submit a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Contractor will need to work with the RCD's labor compliance contractor for this aspect of the work.

RESOURCE
CONSERVATION DISTRICT
OF SANTA CRUZ COUNTY

820 Bay Avenue, Suite 136
Capitola, California 95010
tel 831.464.2950
www.rcdsantacruz.org

Attachments:

Geotechnical Investigation (2 pages attached)

END OF ADDENDUM